



**Baseball Stadium Renovation, FM160429 CM
CM Final Selection Status**

Four (4) responses to the RFQ were received on February 2, 2017. The Certification and Selection Committee (Shortlist) meeting occurred February 21, 2017.

CM Presentations/Interviews and Public Selection Committee Deliberations occurred on Thursday March 30th, 2017 as follows:

NV2A Group, LLC	9:00AM to 10:00AM
Thornton Construction	10:00AM to 11:00AM
Stobs. Bros. Construction	11:00AM to 12:00PM
State Contracting & Engineering Corporation	1:30PM to 2:30PM

Public Selection Committee Deliberations 2:30PM

INTERVIEW RESULTS: The President, on behalf of the Florida International University Board of Trustees, has accepted the recommendation of the Selection Committee. The final order of ranking is as follows:

1. Thornton Construction
2. State Contracting & Engineering Corporation.
3. NV2A Group, LLC
4. Stobs. Bros. Construction

NOTICE: "Pursuant to Florida Board of Governors Rule 14.023, any qualified applicant who is adversely affected by the university's decision may file a written notice of protest within 72 hours after receipt of this notice. Failure to file a notice of protest within the time prescribed in Florida Board of Governors Regulation 14.023 shall constitute a waiver of the right to protest proceedings."

Posted 5/9/2017