

## **SELECTION PROCESS STATUS**

### **Baseball Stadium Renovation, FM160429 CM**

**PQS SUBMITTALS:** Four (4) applications were received on February 2, 2017.

**SHORTLIST MEETING:** The selection committee met on February 21, 2017. The following firms listed in order received were selected for interview:

<b>FIRM</b>	<b>INTERVIEW/PRESENTATION TIME</b>
<b>NV2A Group</b>	9:00am
<b>Thornton Construction</b>	10:00am
<b>Stobs. Bros. Construction</b>	11:00am
<b>LUNCH BREAK</b>	<b>12:00pm</b>
<b>State Contracting &amp; Engineering Corporation</b>	<b>1:30pm</b>
<b>Deliberations</b>	<b>2:30pm</b>

**INTERVIEW/PRESENTATION:** All interviews will be conducted in **closed sessions** on **March 30, 2017**. Deliberations of the Selection Committee **are open to the public** and will immediately follow the interview sessions at the following address:

Campus Support Complex, Room 1123  
11555 S.W. 17<sup>th</sup> Street  
Miami, FL. 33199

***NOTICE:** “Failure to timely file a protest or failure to timely deliver the required bond or other security in accordance with the Board of Governors’ Regulations 18.002 and 18.003 shall constitute a waiver of protest proceedings.”*

**Posted 3/14/17**